

Investigation Interview Audio/Video Recording System for Columbus Fire & EMS PQ 23-0012		This tabulation of bids is not indicative of an award or intent to award to a particular contractor. Bid responses are being forwarded to the Project Manager, who will provide an award recommendation for approval by Columbus Council.		
Investigation Interview Audio/Video Recording System PQ No. 23-0012		Mobile Communications America (Tifton, GA)	Precise Digital (Queen Creek, AZ) non-compliant	Utility Associates Inc (Decatur, GA)
PQ Form - Pricing Page (Form 1, Page 16)		X	X	X
Statement of Qualifications and Work Guarantee (Form 2)		X	X	X
E-Verify / GSICA (Form 3)		X	not notarized	X
Communication Concerning This Solicitation (Form 4)		X	X	X
Addenda Acknowledgement (Form 5)		X	not acknowledged 1 & 2	X
Federal Compliance (Form 6)		X	X	X
W-9 Rev 2018		X		X
Insurance Checklist (Form 7)		X	X	X
Product Literature		X	X	X
Warranty Information		X		X
Business License 2022 / 2023		X		X
DESCRIPTION	Quantity	Unit Price	Unit Price	Unit Price
1 Investigation Interview Audio/Video Recording System for Fire & EMS	1	\$5,449.19	\$5,125.00	\$11,000.00
2 Installation of Audio/Video Recording System		\$3,758.99	\$2,300.00	included
TOTAL ESTIMATED CONTRACT VALUE		\$9,208.18	\$7,425.00	\$11,000.00

Investigation Interview Audio/Video Recording System PQ No. 23-0012		Mobile Communications America (Tifton, GA)	Precise Digital (Queen Creek, AZ) non-compliant	Utility Associates Inc (Decatur, GA)	
3	Additional Purchase Price in FY23	1	\$9,500.00	\$6,425.00	\$11,000.00
4	Additional Purchase Price in FY24	1	\$10,000.00	\$6,425.00	\$11,000.00
5	Days of completion after receipt of Purchase Order	45 days	30 days	30 days	
NOTES: "No Bid" Statement - none received					